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Abstract of Bids Bidder: Bidder:
Pro_ject No: STP-LC49(69) Engineer's Estimate ADAMS & SMITH, INC. WESTERN QUALITY CONCRETE,
Project Name: DRY CREEK TRAIL PEDESTRAIN UNDERPASS, PAYSON 1380 WEST CENTER STREET INC.
Desc of Construction: ENHANCEMENT - UNDERPASS LINDON,UT 84042 340 SOUTH 1600 WEST
Estimate Completion date on or before MAPLETON,UT 84664
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 200,312.00 200,312.00 120,000.00 120,000.00 233,888.00 233,888.00
2 015540005 Traffic Control 1 Lump 55,000.00 55,000.00 10,070.00 10,070.00 55,478.50 55,478.50
3 01571001P Check Dam (Stone) 10 Each 175.00 1,750.00 145.00 1,450.00 235.03 2,350.30
4 015710025 Check Dam (Fiber Roll) 2250 ft 10.00 22,500.00 8.00 18,000.00 5.28 11,880.00
5 015710030 Silt Fence 1100 ft 4.25 4,675.00 3.00 3,300.00 9.11 10,021.00
6 015720020 Dust Control and Watering 475 1000 gal 15.00 7,125.00 1.00 475.00 9.82 4,664.50
7 01721001P Survey 1 Lump 20,000.00 20,000.00 18,429.00 18,429.00 18,329.16 18,329.16
8 018910010 Move Street Sign 2 Each 300.00 600.00 236.00 472.00 147.99 295.98
9 018910020 Move Mailbox 2 Each 375.00 750.00 416.50 833.00 303.70 607.40
10 018920040 Reconstruct Valve Box 1 Each 620.00 620.00 414.50 414.50 368.30 368.30
11 018920050 Reconstruct Manhole 1 Each 1,050.00 1,050.00 787.00 787.00 1.18 1.18
12 020560005 Borrow (Plan Quantity) 6362 cuyd 17.00 108,154.00 30.50 194,041.00 20.51 130,484.62
13 022310010 Clearing and Grubbing 1 Lump 7,500.00 7,500.00 9,762.00 9,762.00 13,693.72 13,693.72
14 023160020 Roadway Excavation (Plan Quantity) 1889 cuyd 13.00 24,557.00 11.00 20,779.00 13.06 24,670.34
15 023730010 Loose Riprap 500 cuyd 65.00 32,500.00 81.00 40,500.00 99.33 49,665.00
16 02374005* Grouted Boulders (36 inch Thick) 150 sqyd 200.00 30,000.00 335.50 50,325.00 277.85 41,677.50
17 02374006* Grouted Boulders (30 inch Thick) 325 sqyd 175.00 56,875.00 233.50 75,887.50 226.49 73,609.25
18 02511001* Remove and Replace 8 inch C900 Water Main 1 Lump 10,500.00 10,500.00 15,431.00 15,431.00 11,077.86 11,077.86
19 02511002* Remove and Replace 6 inch Pressurized 1 Lump 6,750.00 6,750.00 14,026.00 14,026.00 9,584.97 9,584.97
Irrigation Line
20 026100032 18 inch Pipe Culvert, Class C 52 ft 65.00 3,380.00 66.00 3,432.00 83.02 4,317.04
21 026100426 18 inch Reinforced Concrete Pipe Culvert, 60 ft 80.00 4,800.00 138.50 8,310.00 99.08 5,944.80
Class C
22 02635011P Catch Basin With Bicycle Safe Grate and 2 Each 3,250.00 6,500.00 2,710.00 5,420.00 4,711.58 9,423.16
Frame
23 027210080 Untreated Base Course 3/4inch or 1inch 500 cuyd 27.00 13,500.00 49.50 24,750.00 45.29 22,645.00
Max (Plan Quantity)
24 02741004P HMA Small Projects - 3/4 inch 900 Ton 85.00 76,500.00 94.50 85,050.00 93.91 84,519.00
25 02743001* Multi-Use Trail (Plan Quantity) 798 sqyd 35.00 27,930.00 35.50 28,329.00 31.40 25,057.20
26 027480010 Liquid Asphalt MC-70 or MC-250 3 Ton 750.00 2,250.00 398.00 1,194.00 627.94 1,883.82
27 027480030 Emulsified Asphalt SS-1 1 Ton 550.00 550.00 1.10 1.10 1.13 1.13
28 02765003P Remove Pavement Marking Paint 1 Lump 2,500.00 2,500.00 2,093.00 2,093.00 2,081.83 2,081.83
29 027650050 Pavement Marking Paint 30 gal 50.00 1,500.00 50.50 1,515.00 50.41 1,512.30
30 027710025 Concrete Curb and Gutter Type B1 831 ft 22.00 18,282.00 20.00 16,620.00 20.77 17,259.87
31 027710040 Concrete Driveway Flared, 6 inch Thick 550 sq ft 7.00 3,850.00 7.20 3,960.00 8.69 4,779.50
32 027760010 Concrete Sidewalk 5300 sq ft 4.00 21,200.00 5.00 26,500.00 5.31 28,143.00
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33 02826002* Wood Post and Rail Fence 105 ft 7.50 787.50 23.00 2,415.00 41.07 4,312.35
34 02844003P Architectural Cast-in-Place Constant Slope 639 ft 80.00 51,120.00 119.50 76,360.50 115.95 74,092.05
Barrier
35 028440040 Cast-in-Place Constant Slope Barrier 4 Each 5,800.00 23,200.00 1,736.00 6,944.00 1,327.50 5,310.00
Approach End (A) 12 Feet
36 032110010 Reinforcing Steel - Coated (Plan Quantity) 823 Ib 1.25 1,028.75 1.70 1,399.10 1.37 1,127.51
37 033100020 Concrete- Small Structure 15 cuyd 900.00 13,500.00 236.50 3,547.50 567.42 8,511.30
Subtotal 863,596.25 892,822.20 993,268.44
20 - STRUCTURES STRUCTURE NO. E-2542 (Pedestrian Underpass)
38 020610020 Free Draining Granular Backfill Borrow (Plan 273 cuyd 40.00 10,920.00 37.00 10,101.00 55.94 15,271.62
Quantity)
39 032110010 Reinforcing Steel - Coated (Plan Quantity) 27404 b 1.25 34,255.00 1.20 32,884.80 1.17 32,062.68
40 03310001P Structural Concrete(Est. Lump Qty: 165 cu 1 Lump 110,000.00 110,000.00 56,086.00 56,086.00 227,361.76 227,361.76
yd)
41 16529000* Pedestrian Culvert Lighting System 1 Lump 15,000.00 15,000.00 13,651.00 13,651.00 50,914.34 50,914.34
Subtotal 170,175.00 112,722.80 325,610.40
20 - STRUCTURES STRUCTURE NO. E-2551 (Dry Creek Culvert)
42 020610020 Free Draining Granular Backfill Borrow (Plan 541 cuyd 40.00 21,640.00 37.00 20,017.00 62.40 33,758.40
Quantity)
43 02221001P Remove Box Culvert 1 Lump 15,000.00 15,000.00 8,557.00 8,557.00 22,794.35 22,794.35
44 02826001* Ornamental Picket Fence 145 ft 50.00 7,250.00 108.00 15,660.00 124.34 18,029.30
45 032110010 Reinforcing Steel - Coated (Plan Quantity) 93764 Ib 1.25 117,205.00 1.20 112,516.80 1.15 107,828.60
46 03310001P Structural Concrete(Est. Lump Qty: 428 cu 1 Lump 245,000.00 245,000.00 206,880.40 206,880.40 310,312.75 310,312.75
yd)
Subtotal 406,095.00 363,631.20 492,723.40
30 - LANDSCAPING LANDSCAPING
47 020750040 Geotextiles - Weed Barrier 200 sqyd 1.75 350.00 2.80 560.00 2.09 418.00
48 023120010 Landscape Grading 1100 sqyd 2.00 2,200.00 1.70 1,870.00 1.41 1,551.00
49 023760010 Erosion Control Blanket 825 sqyd 3.50 2,887.50 2.30 1,897.50 2.83 2,334.75
50 02812001* Pressurized Irrigation System 1 Lump 30,000.00 30,000.00 38,678.00 38,678.00 41,783.70 41,783.70
51 02813000* Concrete Mow Strip 30 ft 8.00 240.00 19.50 585.00 14.71 441.30
52 02906000* Dry Stack Rock Wall 1100 sq ft 25.00 27,500.00 23.50 25,850.00 19.51 21,461.00
53 02909000* Shredded Bark Mulch (Plan Quantity) 187 sqyd 4.50 841.50 7.40 1,383.80 7.92 1,481.04
54 02911001P Wood Fiber Mulch (Plan Quantity) 35 1000sqft 225.00 7,875.00 68.50 2,397.50 67.89 2,376.15
55 02912001P Contractor Furnished Topsoil 175 cuyd 70.00 12,250.00 39.50 6,912.50 31.68 5,544.00
56 029220020 Turf Seed 8 1000sqft 180.00 1,440.00 114.00 912.00 96.17 769.36
57 029220040 Broadcast Seed 35 1000sgft 85.00 2,975.00 142.00 4,970.00 56.57 1,979.95
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58 02932001P Tree - 10 Gal. Container - Acer 13 Each 165.00 2,145.00 170.50 2,216.50 220.63 2,868.19
Grandidentatum - Bigtooth Maple
59 02932002P Tree - 10 Gal. Container - Prunus Virginiana - 10 Each 165.00 1,650.00 170.50 1,705.00 220.63 2,206.30
Chokecherry
60 02932003P Tree - 2 inch Caliper - Gleditsia Triacanthos 3 Each 425.00 1,275.00 341.50 1,024.50 299.83 899.49
'Imperial' - Imperial Honeylocust
61 02932004P Tree - 6 ft. - Pinus Flexilis - Limber Pine 7 Each 450.00 3,150.00 341.50 2,390.50 299.83 2,098.81
62 02932005P Tree - 10 Gal. Container - Prunus Virginiana 8 Each 165.00 1,320.00 170.50 1,364.00 220.63 1,765.04
'‘Canada Red' - Canada Red Chokecherry
63 02932011P Plant - 2 Gal. Container - Rhus Glabra 20 Each 30.00 600.00 28.50 570.00 31.68 633.60
‘Cismonatana’ - Dwarf Smooth Sumac
64 02932012P Plant - 2 Gal. Container - Potentilla Fruticosa 40 Each 30.00 1,200.00 28.50 1,140.00 31.68 1,267.20
'Red Ace' - Red Ace Shrubby Cinquefoil
65 02932013P Plant - 2 Gal. Container - Prunus Cistena - 22 Each 30.00 660.00 28.50 627.00 31.68 696.96
Cistena Plum
66 02932014P Plant - 2 Gal. Container - Rosa Soetida 16 Each 30.00 480.00 28.50 456.00 40.73 651.68
‘Bicolor' - Austrian Copper Rose
67 029360010 Establishment Period 1 Lump 6,500.00 6,500.00 8,646.00 8,646.00 4,525.72 4,525.72
Subtotal 107,539.00 106,155.80 97,753.24
Total: 1,547,405.25 1,475,332.00 1,909,355.48
Percent of Engineer's Estimate: 95.34 % 123.39 %




